#### 2008-16 H-SAA AMENDING AGREEMENT

THIS AMENDING AGREEMENT (the "Agreement") is made as of the 1<sup>st</sup> day of April, 2015

BETWEEN:

# HAMILTON NIAGARA HALDIMAND BRANT LOCAL HEALTH INTEGRATION NETWORK (the "LHIN")

AND

#### WEST HALDIMAND GENERAL HOSPITAL (the "Hospital")

WHEREAS the LHIN and the Hospital (together the "Parties") entered into a hospital service accountability agreement that took effect April 1, 2008 (the "H-SAA");

**AND WHEREAS** pursuant to various amending agreements the term of the H-SAA has been extended to March 31, 2015;

**AND WHEREAS** the LHIN and the Hospital have agreed to extend the H-SAA for a further twelve month period to permit the LHIN and the Hospital to continue to work toward a new multi-year H-SAA;

**NOW THEREFORE** in consideration of mutual promises and agreements contained in this Agreement and other good and valuable consideration, the parties agree as follows:

- **1.0 Definitions.** Except as otherwise defined in this Agreement, all terms shall have the meaning ascribed to them in the H-SAA. References in this Agreement to the H-SAA mean the H-SAA as amended and extended.
- 2.0 Amendments.
- 2.1 Agreed Amendments. The H-SAA is amended as set out in this Article 2.
- 2.2 <u>Amended Definitions.</u>
  - (a) The following terms have the following meanings.
  - "Post-Construction Operating Plan (PCOP) Funding" and "PCOP Funding" means annualized operating funding provided to support service expansions and other costs occurring in conjunction with completion of an approved capital project, as set out in Schedule A and applicable Funding letters agreed to by the parties, and as may be further detailed in Schedule C.4;
  - "Schedule" means any one of, and "Schedules" means any two or more as the context requires, of the Schedules appended to this Agreement, including the following:

Schedule A: Funding Allocation

Schedule B: Reporting

Schedule C: Indicators and Volumes

- C.1. Performance Indicators
- C.2. Service Volumes
- C.3. LHIN Indicators and Volumes
- C.4. PCOP Targeted Funding and Volumes
- 2.3 Term. This Agreement and the H-SAA will terminate on March 31, 2016.
- **3.0 Effective Date.** The amendments set out in Article 2 shall take effect on April 1, 2015. All other terms of the H-SAA shall remain in full force and effect.
- **4.0 Governing Law.** This Agreement and the rights, obligations and relations of the Parties will be governed by and construed in accordance with the laws of the Province of Ontario and the federal laws of Canada applicable therein.
- **5.0 Counterparts.** This Agreement may be executed in any number of counterparts, each of which will be deemed an original, but all of which together will constitute one and the same instrument.
- **Entire Agreement** This Agreement constitutes the entire agreement between the Parties with respect to the subject matter contained in this Agreement and supersedes all prior oral or written representations and agreements.

**IN WITNESS WHEREOF** the Parties have executed this Agreement on the dates set out below.

HAMILTON NIAGARA HALDIMAND BRANT LOCAL NETWORK	HEALTH INTEGRATION
Michael Shea, Board Chair	20/MAY/15
Wilchael Shea, Board Chair	Date
And by:  Donna Cripps, Chief Executive Officer	March 26, 2015 Date
WEST HALDIMAND GENERAL HOSPITAL	
By: Ascuce Patty Nixon, Board Chair	March 23, 2015  Date
And by: Devi OBIR	23 March 2015
David Bird, Chief Executive Officer	Date

Facility #: 734

34

Hospital Name: West Haldimand General Hospital

Hospital Legal Name: West Haldimand General Hospital

	201	5-2016
	[1] Estimated Funding Allocation	
Section 1: FUNDING SUMMARY		
LHIN FUNDING	[2] Base	
LHIN Global Allocation	\$10,971,400	
Health System Funding Reform: HBAM Funding	TBD	
Health System Funding Reform: QBP Funding (Sec. 2)	TBD	
Post Construction Operating Plan (PCOP)	TBD	[2] Incremental/One-Time
Wait Time Strategy Services ("WTS") (Sec. 3)	TBD	TBD
Provincial Program Services ("PPS") (Sec. 4)	TBD	TBD
Other Non-HSFR Funding (Sec. 5)	\$109,700	TBD
Sub-Total LHIN Funding	\$11,081,100	\$0
NON-LHIN FUNDING		
[3] Cancer Care Ontario and the Ontario Renal Network	TBD	
Recoveries and Misc. Revenue	TBD	
Amortization of Grants/Donations Equipment	TBD	
OHIP Revenue and Patient Revenue from Other Payors	TBD	
Differential & Copayment Revenue	TBD	
Sub-Total Non-LHIN Funding	TBD	
Total 15/16 Estimated Funding Allocation (All Sources)	\$11,081,100	\$0

Facility #: 734

Hospital Name: West Haldimand General Hospital
Hospital Legal Name: West Haldimand General Hospital

Section 2: HSFR - Quality-Based Procedures	Vo	lume	[4] Allocation
Rehabilitation Inpatient Primary Unlilateral Hip Replacement	N N	I/A	N/A
Acute Inpatient Primary Unilateral Hip Replacement	1	I/A	N/A
Rehabilitation Inpatient Primary Unlilateral Knee Replacement	N	I/A	N/A
Acute Inpatient Primary Unilateral Knee Replacement	N	I/A	N/A
Acute Inpatient Hip Fracture	N	I/A	N/A
Knee Arthroscopy	1	I/A	N/A
Elective Hips - Outpatient Rehabilitation for Primary Hip	N	I/A	N/A
Elective Knees - Outpatient Rehabilitation for Primary Knee	N	I/A	N/A
Acute Inpatient Primary Bilateral Joint Replacement (Hip/Knee)	N	I/A	N/A
Acute Inpatient Congestive Heart Failure	N	I/A	N/A
Aortic Valve Replacement	N	I/A	N/A
Coronary Artery Disease	N	I/A	N/A
Acute Inpatient Stroke Hemorrhage	N	I/A	N/A
Acute Inpatient Stroke Ischemic or Unspecified	N	I/A	N/A
Acute Inpatient Stroke Transient Ischemic Attack (TIA)	N	I/A	N/A
Acute Inpatient Non-Cardiac Vascular Aortic Aneurysm excluding Advanced Pathway	N	I/A	N/A
Acute Inpatient Non-Cardiac Vascular Lower Extremity Occlusive Disease	N .	I/A	N/A
Unilateral Cataract Day Surgery	N	I/A	N/A

Facility #: 734

Hospital Name: West Haldimand General Hospital
Hospital Legal Name: West Haldimand General Hospital

	201	5-2016
Section 2: HSFR - Quality-Based Procedures	Volume	[4] Allocation
Bilateral Cataract Day Surgery	N/A	N/A
Retinal Disease	N/A	N/A
Inpatient Neonatal Jaundice (Hyperbilirubinemia)	N/A	N/A
Acute Inpatient Tonsillectomy	N/A	N/A
Acute Inpatient Chronic Obstructive Pulmonary Disease	N/A	N/A
Acute Inpatient Pneumonia	N/A	N/A
Endoscopy	N/A	N/A
Rehabilitation Inpatient Primary Bilateral Joint Replacement (Hip/Knee)	N/A	N/A
Sub-Total Quality Based Procedure Funding	N/A	N/A

Facility #: 734

34

Hospital Name: West Haldimand General Hospital

Hospital Legal Name: West Haldimand General Hospital

		20	15-2016
Section 3: Wait Time Strategy Services ("WTS")	[2	2] Base	[2] Incremental/One-Tim
General Surgery		TBD	TBD
Pediatric Surgery		TBD	TBD
Hip & Knee Replacement - Revisions		TBD	TBD
Magnetic Resonance Imaging (MRI)		TBD	TBD
Ontario Breast Screening Magnetic Resonance Imaging (OBSP MRI)		TBD	TBD
Computed Tomography (CT)		TBD	TBD
Other WTS Funding		TBD	TBD
Sub-Total Wait Time Strategy Services Funding		TBD	TBD
Section 4: Provincial Priority Program Services ("PPS")		?] Base	[2] Incremental/One-Tin
Cardiac Surgery		TBD	TBD
Other Cardiac Services		TBD	TBD
Organ Transplantation		TBD	TBD
Neurosciences		TBD	TBD
Bariatric Services		TBD	TBD
Regional Trauma		TBD	TBD
Sub-Total Provincial Priority Program Services Funding		TBD	TBD
Section 5: Other Non-HSFR		?] Base	[2] Incremental/One-Tin
Other LHIN payments	\$1	09,700	\$0
MOH One-time payments		TBD	TBD
LHIN/MOH Recoveries		TBD	
Other Revenue from MOHLTC		TBD	
Paymaster		TBD	
Sub-Total Other Non-HSFR Funding	\$1	09,700	\$0

Facility #: 734

Hospital Name: West Haldimand General Hospital
Hospital Legal Name: West Haldimand General Hospital

#### 2015-2016 Schedule A Funding Allocation

Section	6:	Other	Fun	ding
---------	----	-------	-----	------

(Info. Only. Funding is already included in Sections 1-4 above)

Grant in Lieu of Taxes (Inc. in Global Funding Allocation Sec. 1)

[3] Ontario Renal Network Funding (Inc. in Cancer Care Ontario Funding Sec. 4)

**Sub-Total Other Funding** 

2015-2016			
[2] Base	[2] Incremental/One-Time		
\$0	\$5,325		
TBD	TBD		
TBD	TBD		

\* Targets for Year 3 of the agreement will be determined during the annual refresh process.

[1] Estimated funding allocations.

[2] Funding allocations are subject to change year over year.

[3] Funding provided by Cancer Care Ontario, not the LHIN.

[4]All QBP Funding is fully recoverable in accordance with Section 5.6 of the H-SAA. QBP Funding is not base funding for the purposes of the BOND policy.

Facility #:

734

Hospital Name:

West Haldimand General Hospital

Hospital Legal Name:

West Haldimand General Hospital

# 2015-2016 Schedule B: Reporting Requirements

1. MIS Trial Balance	Due Date 2015-2016
Q2 – April 01 to September 30	31 October 2015
Q3 – October 01 to December 31	31 January 2016
Q4 – January 01 to March 31	30 May 2016
2. Hospital Quartery SRI Reports and Supplemental Reporting as Necessary	Due Date 2015-2016
Q2 - April 01 to September 30	07 November 2015
Q3 – October 01 to December 31	07 February 2016
Q4 – January 01 to March 31	30 June 2016
Year End	30 June 2016
3. Audited Financial Statements	Due Date 2015-2016
Fiscal Year	30 June 2016
4. French Language Services Report	Due Date 2015-2016
Fiscal Year	30 April 2016

Facility #: 734

Hospital Name: West Haldimand General Hospital

Hospital Legal Name: Site Name: TOTAL ENTITY

734

West Haldimand General Hospital

TOTAL ENTITY

#### 2015-2016 Schedule C1 Performance Indicators

art I - PATIENT EXPERIENCE: Access, Effective, Safe, Person-Centered  *Performance Indicators	Measurement Unit	Performance Target 2015-2016	Performance Standard 2015-2016
90th Percentile Emergency Room (ER) Length of Stay for Admitted Patients	Hours	14.2	<= 15.6
90th Percentile ER Length of Stay for Non-Admitted Complex (CTAS I-III) Patients	Hours	6.8	<= 7.5
90th Percentile ER Length of Stay for Non-Admitted Minor Uncomplicated (CTAS IV-V) Patients	Hours	4.2	<= 4.6
Cancer Surgery: % Priority 4 cases completed within Target	Percent	N/A	AWA
Cardiac Bypass Surgery: % Priority 4 cases completed within Target	Percent	N/A	N/A
Cataract Surgery: % Priority 4 cases completed within Target	Percent	N/A	N/A
Joint Replacement (Hip): % Priority 4 cases completed within Target	Percent	N/A	N/A
Joint Replacement (Knee): % Priority 4 cases completed within Target	Percent	N/A	NA
Diagnostic Magnetic Resonance Imaging (MRI) Scan: % Priority 4 cases completed within Target	Percent	N/A	N/A
Diagnostic Computed Tomography (CT) Scan: % Priority 4 cases completed within Target	Percent	N/A	N/A
Rate of Hospital Acquired Clostridium Difficile Infections	Rate	0.00	0
Explanatory Indicators	Measurement Unit		
Percent of Stroke/tia Patients Admitted to a Stroke Unit During their Inpatient Stay	Percent		
Hospital Standardized Mortality Ratio	Ratio		
Readmissions Within 30 Days for Selected Case Mix Groups	Percentage		
Rate of Ventilator-Associated Pneumonia	Rate		
Cental Line Infection Rate	Rate		
Rate of Hospital Acquired Vancomycin Resistant Enterococcus Bacteremia	Rate		
Rate of Hospital Acquired Methicillin Resisteant Staphylococcus Aureus Bacteremia	Rate		

Facility #: 734

Hospital Name: West Haldimand General Hospital

Hospital Legal Name: Site Name: TOTAL ENTITY

734

West Haldimand General Hospital

TOTAL ENTITY

#### 2015-2016 Schedule C1 Performance Indicators

*Performance Indicators	Measurement Unit	Performance Target 2015-2016	Performance Standard 2015-2016
Current Ratio (Consolidated - All Sector Codes and fund types	Ratio	1.79	>= 1.7
Total Margin (Consolidated - All Sector Codes and fund types	Percentage	0.00%	>=0 %
Explanatory Indicators	Measurement Unit		
Total Margin (Hospital Sector Only)	Percentage		
Adjusted Working Funds/ Total Revenue %	Percentage		

*Performance Indicators	Measurement Unit	Performance Target 2015-2016	Performance Standard 2015-2016
Alternate Level of Care (ALC) Rate- Acute	Percentage	12.00%	<= 10%
Explanatory Indicators	Measurement Unit		
Repeat Unscheduled Emergency Visits Within 30 Days For Mental Health Conditions (Methodology Updated)	Percentage		
Repeat Unscheduled Emergency Visits Within 30 Days For Substance Abuse Conditions (Methodology Updated)	Percentage		
Percentage of Acute Alternate Level of Care (ALC) Days (Closed Cases)	Percentage		

#### Part IV - LHIN Specific Indicators and Performance targets: See Schedule C3

Targets for Year 2 and 3 of the Agreement will be set during the Annual Refresh process. \*Refer to 2015-2016 H-SAA Indicator Technical Specification for further details.

Facility #:

734

Hospital Name: Hospital Legal Name:

West Haldimand General Hospital West Haldimand General Hospital

#### 2015-2016 Schedule C2 Service Volumes

	Measurement Unit	Performance Target 2015-2016	Performance Standard 2015-2016
Ambulatory Care	Visits	4,600	>= 3,450.
Complex Continuing Care	Weighted Patient Days	0	-
Day Surgery	Weighted Cases	150	>= 112.5 and <= 187.5
Elderly Capital Assistance Program (ELDCAP)	Patient Days	0	-
Emergency Department	Weighted Cases	0	-
Emergency Department and Urgent Care	Visits	18,000	>= 13,500.
Inpatient Mental Health	Weighted Patient Days	0	-
Inpatient Mental Health	Patient Days	0	-
Acute Rehabilitation Patient Days	Patient Days	0	-
Acute Rehabilitation Separations	Separations	0	-
Total Inpatient Acute	Weighted Cases	1,000	>= 850. and <= 1150.

	Measurement Unit	Primary 2015-2016	Revision 2015-2016
Cochlear Implants	Cases	0	0
		Base 2015-2016	One-time 2015-2016
Cleft Palate	Cases	0	0
HIV Outpatient Clinics	Visits	0	
Sexual Assault/Domestic Violence Treatment Clinics	# of Patients	0	

	Measurement Unit	Base 2015-2016	One-time 2015-2016
General Surgery	Cases	TBD	TBD
Paediatric Surgery	Cases	ТВО	TBD
Hip & Knee Replacement - Revisions	Cases	ТВО	TBD
Magnetic Resonance Imaging (MRI)	Total Hours	ТВО	TBD
Ontario Breast Screening Magnetic Resonance Imaging (OBSP MRI)	Total Hours	TBD	TBD
Computed Tomography (CT)	Total Hours	TBD	TBD

Facility #:

734

Hospital Name: West Haldimand General Hospital
West Haldimand General Hospital
West Haldimand General Hospital

2015-2016 Schedule C2 Service Volumes

	Measurement Unit	Base 2015-2016	One-time 2015-2016
Cardiac Surgery	Cases	TBD	TBD
Cardiac Services - Catheterization	Cases	TBD	
Cardiac Services- Interventional Cardiology	Cases	TBD	
Cardiac Services- Permanent Pacemakers	Cases	TBD	
Automatic Implantable Cardiac Defib's (AICDs)- New Implants	Cases	TBD	
Automatic Implantable Cardiac Defib's (AICDs)- Replacements	# of Replacements	TBD	
Automatic Implantable Cardiac Defib's (AICDs)- Replacements done at Supplier's request	# of Replacements	TBD	
Automatic Implantable Cardiac Defib's (AICDs)- Manufacturer Requested ICD Replacement Procedure	Procedures	TBD	
Organ Transplantation	Cases	TBD	Revision 2015-2016
Neurosciences	Procedures	TBD	TBD
Regional Trauma	Cases	TBD	
Number of Forensic Beds- General	Beds	TBD	
Number of Forensic Beds- Secure	Beds	TBD	
Number of Forensic Beds- Assessment	Beds	TBD	
Bariatric Surgery	Procedures	TBD	
Medical and Behavioural Treatment Cases	Cases	TBD	

Facility #: Hospital Name:

**Hospital Legal Name:** 

734

West Haldimand General Hospital West Haldimand General Hospital

## 2015-2016 Schedule C2 Service Volumes

·	Measurement Unit	Volume 2015-2016
Rehabilitation Inpatient Primary Unlilateral Hip Replacement	Volume	N/A
Acute Inpatient Primary Unilateral Hip Replacement	Volume	N/A
Rehabilitation Inpatient Primary Unlilateral Knee Replacement	Volume	N/A
Acute Inpatient Primary Unilateral Knee Replacement	Volume	N/A
Acute Inpatient Hip Fracture	Volume	N/A
Knee Arthroscopy	Volume	N/A
Elective Hips - Outpatient Rehabilitation for Primary Hip	Volume	N/A
Elective Knees - Outpatient Rehabilitation for Primary Knee	Volume	N/A
Acute Inpatient Primary Bilateral Joint Replacement (Hip/Knee)	Volume	N/A
Acute Inpatient Congestive Heart Failure	Volume	N/A
Aortic Valve Replacement	Volume	N/A
Coronary Artery Disease	Volume	N/A
Acute Inpatient Stroke Hemorrhage	Volume	N/A
Acute Inpatient Stroke Ischemic or Unspecified	Volume	N/A
Acute Inpatient Stroke Transient Ischemic Attack (TIA)	Volume	N/A
Acute Inpatient Non-Cardiac Vascular Aortic Aneurysm excluding Advanced Pathway	Volume	N/A
Acute Inpatient Non-Cardiac Vascular Lower Extremity Occlusive Disease	Volume	N/A
Unilateral Cataract Day Surgery	Volume	N/A
Bilateral Cataract Day Surgery	Volume	N/A
Retinal Disease	Volume	N/A
Inpatient Neonatal Jaundice (Hyperbilirubinemia)	Volume	N/A
Acute Inpatient Tonsillectomy	Volume	N/A
Acute Inpatient Chronic Obstructive Pulmonary Disease	Volume	N/A
Acute Inpatient Pneumonia	Volume	N/A
Endoscopy	Volume	N/A
Rehabilitation Inpatient Primary Bilateral Joint Replacement (Hip/Knee)	Volume	N/A

Facility #:

734

Hospital Name: West Haldimand General Hospital

Hospital Legal Name:

West Haldimand General Hospital

2015-2016 Schedule C3: LHIN Local Indicators and Obligations

% of ALC patients waiting greater than 30 days for whom an intensive case management review has been conducted	Target 2015-16	Performance Corridor 2015-16	Target 2016-17	Performance Corridor 2016-17
Conducted	90%	80-100%	90%	80-100%

<b>Hospital Sector Accoun</b>	ntability Agreement	2015-2016
-------------------------------	---------------------	-----------

Facility #:

734

Hospital Name: West Haldimand General Hospital

Hospital Legal Name:

West Haldimand General Hospital

2015-2016 Schedule C3: LHIN Local Indicators and Obligations

	2010 2010 Concodule Co. Crim Eccur Muliculors and Chilgations
	The hospital will work towards meeting the Ontario's Wait Time and Efficiency targets. The hospital will examine wait time trends and surgical/diagnostic imaging efficiency data on a regular basis throughout the year to
	determine areas of need and local and/or LHIN based solutions which may include redistribution of cases. The Hospital agrees to provide data on any other indicators as may be required by the LHIN or ministry.
-	
And the second	
Contraction of the last	
-	
The same of the sa	
-	

<b>Hospital Sector</b>	* Accountability	Agreement	2015-2016
------------------------	------------------	-----------	-----------

Facility #:

734

Hospital Name: West Haldimand General Hospital

Hospital Legal Name:

West Haldimand General Hospital

2015-2016 Schedule C3: LHIN Local Indicators and Obligations

	Hospitals that are required to provide services to the public in French are required to work with the LHIN to meet the required planning and reporting obligations.	
	Hospitals that are not required to provide services to the public in French are required to provide an outline to the LHIN on how the hospital will address the needs of the local Francophone community.	
0		
		ı
		ı
		ı
		ı
L		

Facility #:

West Haldimand General Hospital

Hospital Name: Hospital Legal Name:

West Haldimand General Hospital

2015-2016 Schedule C3: LHIN Local Indicators and Obligations

Patient/client reported feedback is an important component of measuring and improving the patient/client experience. Health Service Providers (HSPs) are required to report patient experience indicators for fiscal year 2015-16 (or the most recent 12-month period available) as part of 2015-16 Q4 Supplementary Reporting. Reporting will reflect two elements of the patient/client reported experience: overall patient/client satisfaction and involvement in decisions about care. HSPs should report on the questions that are most similar to the following:

- Overall satisfaction: "Overall, how would you rate the care and services you received?"
- Involvement in decisions about care: "Were you involved in decisions about your care as much as you wanted to be?"

	Measure	Survey Question	Reporting Period	Data Source	Denominator – total # of respondents	Result (%)
Satisfaction	Percent of individuals who responded positively to the question regarding overall satisfaction					
Involvement in Care	Percent of individuals who responded positively to the question regarding involvement in decisions about care					

<b>Hospital Sector Accountability</b>	Agreement 2015-2016
---------------------------------------	---------------------

Facility #: Hospital Name:

West Haldimand General Hospital

Hospital Legal Name:

West Haldimand General Hospital

	2015-2016 Schedule C3: LHIN Local Indicators and Obligations				
Г					
	Hospitals to develop a Quality Improvement Plan (QIP) for 2015-16 with guidance from Health Quality Ontario (HQO) quality framework and templates for submission by the Hospital to HQO on/ before fiscal year end (March 31, 2015) to inform HQO's review and feedback of the broader Hospital sector alignment with its quality framework. Hospitals will also provide the HNHB LHIN with a copy of their QIP, a balanced quality scorecard, and a				
	board approved policy on quality by June 30, 2015.				
A STATE OF THE STA					
L					

Hospital Sector	<b>Accountability</b>	Agreement	2015-2016
-----------------	-----------------------	-----------	-----------

Facility #:

Hospital Name: West Haldimand General Hospital

Hospital Legal Name:

West Haldimand General Hospital

_	2015-2016 Schedule C3: LHIN Local Indicators and Obligations			
Γ				
	Participate in applicable initiatives endorsed by relevant sector and system committees/working groups and approved by HNHB LHIN. Hospitals will notify the LHIN when engaged in new activities that will contribute to or impact these initiatives (for example, when developing new services or programs).			
No.				
A CAN LE				
Section 2				
N. P.				

# Schedule C.4 – PCOP Targeted Funding and Volumes

Post-Construction Operating Plan (PCOP) funding and related performance requirements will be communicated in separate funding letters and are subject to the Terms and Conditions applicable to the overall HSAA.